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General Scope of Work Requirements — By affixing his/her initials the Trade Contractor acknowledges they
have included the following (for any items not included, please provide an explanation as to why):

1.0

1.01

1.02

1.03

This scope of work is intended to define, but not limit the work to be performed
under this contract. The Trade Contractor shall include but is not limited to, all
necessary design, labor, materials, accessories, equipment, hardware, tools,
layout, engineering, supervision, hoisting, scaffolding, packaging, trucking,
freight, delivery, permits, insurance, applicable taxes, and all other services
required for the full and complete performance of this trade and all related
Work for this project in strict accordance with the contract Documents
including this scope of work and the Drawings and Specifications.

Trade Contractor represents that they are familiar with and have the expertise
in the performance of their trade. Further, the Trade Contractor knows of, and
agrees to, the project requirements for premium quality consistent with a first-
class installation and work in accordance with the best practices of the trade,
industry and Drawings and Specifications.

The Contract Documents, including the Specifications and Drawings, are
scope documents which do not necessarily indicate or describe all of the work
required to complete and full performance of this trade work. Trade Contractor
must provide all design and engineering work as specified and necessary to
produce a final working and completely operational design (including details)
taking into consideration the design intent, economy, fabrication and
installation schedules.

The Trade Contractor understands that site conditions and existing structures
require close coordination. The Trade Contractor shall coordinate and
cooperate with Milestone Construction and all other trade contractors. The
Trade Contractor shall be responsible for any field measurement(s) prior to
fabrication.

Included Initials

Y/N

Y/N

Y/N

Y/N



1.04

1.05

1.06

1.07

1.08

1.09

The Trade Contractor has examined the Drawings and Specifications that have
been provided and are basing their cost proposal solely on the Contract
Documents without taking into consideration any value of engineering prior to
the review and approval by Milestone Construction Services and/ or the
Project Design Team.

The General Building Permit will be provided by others. All other permits, fees,
and licenses required are to be provided by the Trade Contractor, if required
solely for this Trade Contractor.

The Trade Contractor shall fully comply with all the current applicable federal,
state and local regulations, including those of Occupational Safety and Health
Administration (OSHA) and Department of Labor.

The Trade Contractor shall be fully responsible for attending weekly
Construction Project Manager Meetings, at a recurring day and time to be
determined by the Project Team.

Trade Contractor shall be responsible to schedule a weekly toolbox safety
meeting and is to be attended by the Trade Contractor’s labor force. A copy of
the attendance sheet shall be forwarded to MCS on a weekly basis.

Trade Contractor shall be responsible for daily clean-up and disposal of all
associated debris stemming from their work or that of their subcontractors to
designated trash bins and dispose of in exterior dumpsters. Dumpsters will be
supplied by MCS.

Trade Contractor shall be responsible to furnish a complete submittal package
for review and approval by the Project Team / Design Team to include but not

Y/N

Y/N

Y/N

Y/N

Y/N

Y/N

Y/N



limited to; product data, shop drawings, cut-sheets, samples for verification
and selection etc.

Trade Contractor shall be responsible for maintaining a record set of As-Built
Drawings to be turned over to the Owner’s Representative at the completion of
the Project.

The Building will remain operational through the course of the construction
project. The Trade Contractor shall make every effort to minimize disruptions
to the normal day-to-day operations of the building during the course of
construction.

Trade Contractor shall visit the site prior to submitting his/her bid for the
construction work to become fully aware of all existing conditions that could
affect the trade Contractor’s ability to complete his/her work.

Trade Contractor shall be responsible for all cutting and patching required to
complete his/her work.

Any deviations from the Contract Documents (plans and specs) shall be
requested in writing by the contractor and require written approval from the
Architect and / or Engineer. Where product names are specified on the
Contract bid documents, the Trade Contractor may elect to substitute an
equal product for review/ approval by the Architect/Engineer/Owner’s Rep, it
is up to them to qualify if the substituted product is an approved equal.

Y/N

Y/N

Y/N

Y/N

Y/N



1.20

1.21
Project.

Trade Contractor shall be responsible for all rigging of new equipment as
required to complete the project. This may require a rigging plan to be
submitted for approval prior to the work taking place. Contractor shall
coordinate with Owner’s Representative.

Trade Contractor shall provide proof of liability and property insurance to the
MCS. All deductibles shall be paid by the Trade Contractor in the event of a
claim. Insurance certificates shall be furnished by the Trade Contractor prior
to them commencing work.

Trade Contractor shall warrant and guarantee all work and materials for a
period of (1) one year from final acceptance by the Owner.

Do not scale drawings for dimensional purposes. Drawings are diagrammatic
Trade Contractor shall determine all pertinent dimensioning in field. Should
dimensioning questions and/or errors arise, please consult Architect/Engineer
for clarifications prior to commencing with construction.

Trade Contractor shall acknowledge all Scope of Work Requirements even if
they do not specifically pertain to their trade.

Trade Contractor Acknowledges That This Is A Prevailing Wage Labor Rate

Y/N

Y/N

Y/N

Y/N

Y/N

Y/N



2.0 02-A Abatement & Demolition Trade Package Scope of Work

2.0.1 Trade Contractor Shall Demo Existing Walls, Doors, Windows,
Casework and Associated Backsplash, Ceiling Tile, Ceiling Grid. (Refer to Demolition
Plan Drawings on preparing for new door and window openings)

2.0.2 Trade Contractor Shall Abate Existing Flooring and any other layers
completely down to slab, top surface, provide smooth clean masonry surface with
score joints. (Refer to Demolition Plan Drawings)

2.0.3 Trade Contractor Shall Demolish Wall End and Provide aflat and clean
masonry surface with score joints.

2.0.4 Trade Contractor Shall Remove Existing Masonry Wall. Above End Wall
structure to Be Modified. (See detail 3 Sheet A-3.1)

2.0.5 Trade Contractor Shall Remove Existing Granite Wall Tile (Only Where
Noted), Remove Brick Sill at Window Opening, Remove Downspout & Gutter, Remove
Aluminum Awning & Hardware.

2.0.6 Trade Contractor Shall Remove and Salvage Specified Door and
Aluminum Awning with Hardware. (Refer to Demolition Plan Drawings)

2.0.7 Trade Contractor Shall Remove Existing Concrete Stoop, Foundation,
Abandoned Equipment Pad, Aluminum Framed Entrance Door, Sidelites, Transom, and
Concrete Block Housekeeping Pad. (Refer to Demolition Plan Drawings)

2.0.8 Trade Contractor MUST Include all Bullet Point Items Called Out on
Bid Package Outline Summary in their Quote.
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